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September 18, 2002 
 
06-Tul-198-53.5/54.4 
06-415304 
 
Addendum No. 2 
 
Dear Contractor: 
 

This addendum is being issued to the contract for construction on State highway in TULARE COUNTY NEAR 
LEMONCOVE AT LAKE KAWEAH FROM 0.6 KM WEST OF HORSE CREEK BRIDGE TO 0.3 KM EAST OF HORSE 
CREEK BRIDGE . 

 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 

addendum are an essential part of the contract. 
 
Bids for this work will be opened on September 24, 2002. 
 
This addendum is being issued to revise the Project Plans, the Proposal and Contract, and to provide the revised Section 

4 per Addendum 1.   
 
Project Plan Sheet 36 is revised as follows: 
 

The quantity table for REMOVE AC SURFACING is revised as follows: 
 

REMOVE AC SURFACING 
Station M3 

101+37.16  TO  103+60.00 135 
103+60.00  TO  104+79.52 107 
105+61.81  TO  106+60.00 56 
106+60.00  TO  107+92.21 40 

TOTAL 338 
 

In the Proposal and Contract, the Engineer’s Estimate Item 19 is  revised as attached. 
 
To Proposal and Contract book holders: 
 

Attached is a copy  of the additional Material Information . 
Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the 

Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid. 
Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 

signature page of the proposal. 
Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their 

book will be contacted to arrange for the return of their book. 
Inform subcontractors and suppliers as necessary. 
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each 

receives it. 
 
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 

requirements of this letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY: 
 
 
REBECCA D. HARNAGEL, Chief 
Office of Plans, Specifications & Estimates 
Office Engineer 
 
Attachments 



 

SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES 
Attention is directed to the provisions in Section 8-1.03, "Beginning of Work," in Section 8-1.06, "Time of Completion," 

and in Section 8-1.07, "Liquidated Damages," of the Standard Specifications and these special provisions. 
The Contractor shall begin work within 5 calendar days after the contract has been approved by the Attorney General or 

the attorney appointed and authorized to represent the Department of Transportation. 
The work shall be diligently prosecuted to completion before the expiration of 260 WORKING DAYS beginning on the 

fifth calendar day after approval of the contract. 
The Contractor shall pay to the State of California the sum of $2,700 per day, for each and every calendar day's delay in 

finishing the work in excess of the number of working days prescribed above. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

CONTRACT NO. 06-415304 
REVISED PER ADDENDUM NO. 1 DATED SEPTEMBER 17, 2002 

 



 

ENGINEER'S ESTIMATE 
06-415304 

 Item Item 
Code 

Item Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 1 070012 PROGRESS SCHEDULE (CRITICAL 
PATH METHOD)  

LS LUMP SUM LUMP SUM  

 2 029786 TEMPORARY FENCE (TYPE ESA)  M 910   

 3 073000 TEMPORARY CULVERT  M 180   

 4 074019 PREPARE STORM WATER 
POLLUTION PREVENTION PLAN 

LS LUMP SUM LUMP SUM  

 5 
(S) 

074020 WATER POLLUTION CONTROL  LS LUMP SUM LUMP SUM  

 6 120090 CONSTRUCTION AREA SIGNS  LS LUMP SUM LUMP SUM  

 7 
(S) 

120100 TRAFFIC CONTROL SYSTEM  LS LUMP SUM LUMP SUM  

 8 
(S) 

120165 CHANNELIZER (SURFACE 
MOUNTED)  

EA 42   

 9 
(S) 

128650 PORTABLE CHANGEABLE MESSAGE 
SIGN  

LS LUMP SUM LUMP SUM  

 10 
(S) 

129000 TEMPORARY RAILING (TYPE K)  M 1810   

 11 
(S) 

129100 TEMPORARY CRASH CUSHION 
MODULE  

EA 56   

 12 
(S) 

150615 REMOVE ENTRANCE TAPER  EA 10   

 13 
(S) 

150662 REMOVE METAL BEAM GUARD 
RAILING  

M 27   

 14 
(S) 

150711 REMOVE PAINTED TRAFFIC STRIPE  M 1560   

 15 
(S) 

150712 REMOVE PAINTED PAVEMENT 
MARKING  

M2 24   

 16 150806 REMOVE PIPE  M 10   

 17 150821 REMOVE HEADWALL  EA 2   

 18 150823 REMOVE DOWNDRAIN  M 180   

 19 150857 REMOVE ASPHALT CONCRETE 
SURFACING  

M3 338   

 20 
(S) 

151270 SALVAGE METAL BRIDGE RAILING  M 180   
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